REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF AGRICULTURE
PHILIPPINE COCONUT AUTHORITY
Elliptical Road, Diliman, Quezon City 1101 Philippines

Tel. Nos.: (02) 8928-4501 to 09 - Direct Line: (02) 8926-7631
BAGONG PILIPINAS Website: pca.gov.ph

Central Office Bids and Awards Committee
SUPPLEMENTAL BID BULLETIN NO. 01

Supply, Handling, Transport & Delivery of Coconut Seedlings for Region IV, XII, & Xl under the
Sustainable Planting and Replanting of Local Cultivars (SPRLCP) CY 2024

Bidders are hereby notified of the clarifications, modifications, revisions and amendments to
certain provisions of the Bid Documents particularly as published in the PhilGeps website. This shall
form an integral part of the Bid Documents.

» SECTION VI. SCHEDULE OF REQUIREMENTS
FROM:
Delivered, Weeks/Months - within 120 calendar days upon receipt of Notice to Proceed

TO:

Delivered, Weeks/Months - within 150 calendar days upon receipt of Notice to Proceed

» SECTION VII. TECHNICAL SPECIFICATIONS
FROM:
V. PROJECT DELIVERY REQUIREMENTS:
¢ Delivery Period: Seedlings must be delivered within One Hundred Twenty (120)
calendar days, these includes the germination period (at the supplier’s nursery)
and delivery period in the designated Barangay Drop-off-points after receipt of
Notice to Proceed.

T0:

V. PROJECT DELIVERY REQUIREMENTS:

e Delivery Period: Seedlings must be delivered within One Hundred Fi 150
calendar days, these includes the germination period (at the supplier’s nursery)
and delivery period in the designated Barangay Drop-off-points after receipt of
Notice to Proceed.
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Chairman, Bids and Awards Committee
PCA Central Office

Masaganang Agrikultura, Maunlad na Tkonomiya




