



REPUBLIC OF THE PHILIPPINES  
DEPARTMENT OF AGRICULTURE  
**PHILIPPINE COCONUT AUTHORITY**  
**ZAMBOANGA RESEARCH CENTER**

San Ramon, Zamboanga City 7000 Philippines PO Box 356  
Tel/Fax Nos.: (062) 982-0302; TIN 000-724-616  
Email: [zrc@pca.gov.ph](mailto:zrc@pca.gov.ph)



**SUPPLEMENTAL / BID BULLETIN**  
**ADDENDUM NO. 2024-009**  
October 3, 2024


This addendum is issued to postpone and reschedule the opening of bids for the following procurement since most of the members of the Bids and Awards Committee will be on official travel on the scheduled date, thus, the available members will not constitute a quorum. Hence the modification, to wit:

	Description	Schedule of Activities	
		Opening of Bids	
		FROM	TO
1	Procurement and delivery of supplies for the Regeneration project, 3 <sup>rd</sup> Posting *Requisitioner: PGRUD *ABC: Php66,262.00 *RFQ PR No.: 2024-04-215 *SOF: Regeneration 2024 (Hybridization Support) 50203100 *PhilGEPS Ref. No.: 11120893 *Mode of Procurement: Negotiated Procurement-Two Failed Biddings (Sec. 53.1)	9:00AM October 7, 2024	9:00AM October 15, 2024
2	Job Order to provide labor and materials for the installation of tinted glass windows at the Center's Administrative Offices, 1 <sup>st</sup> Posting *Requisitioner: Admin. *ABC: Php146,395.00 *RFQ PR No.: 2024-07-420 *SOF: Other MOOE *PhilGEPS Ref. No.: 11299918 *Mode of Procurement: Negotiated - Small Value Procurement (Sec. 53.9)	9:15AM October 7, 2024	9:15AM October 15, 2024
3	Job Order: To provide labor and materials for the installation of combi blinds at the PGRUD office, 3 <sup>rd</sup> Posting *Requisitioner: PGRUD *ABC: Php63,325.00 *RFQ PR No.: 2024-06-309 *SOF: 2024 CFIDP HSP 50299990 *PhilGEPS Ref. No.: 11300554 *Mode of Procurement: Negotiated Procurement-Two Failed Biddings (Sec. 53.1)	9:30AM October 7, 2024	9:30AM October 15, 2024


4	Procurement and delivery of supplies for Coconut Hybridization Project, 2 <sup>nd</sup> Posting *Requisitioner: PGRUD *ABC: Php90,000000 *RFQ PR No.: 2024-07-365 *SOF: 2024 CFIDP HSP 50203990 *PhilGEPS Ref. No.: 11309971 *Mode of Procurement: Negotiated - Small Value Procurement (Sec. 53.9)	9:45AM October 7, 2024	9:45AM October 15, 2024
5	Procurement and delivery of supplies and materials for the civil works, plumbing works, and electrical works for the Guest House, 2 <sup>nd</sup> Posting *Requisitioner: Admin./FOU *ABC: Php485,000.00 *RFQ PR No.: 2024-07-378 *SOF: TF-Rental 2040101077 *PhilGEPS Ref. No.: 11310148 *Mode of Procurement: Negotiated - Small Value Procurement (Sec. 53.9)	10:00AM October 7, 2024	10:00AM October 15, 2024
6	Procurement and delivery of supplies for the rehabilitation of Admin. Unit lighting system, 2 <sup>nd</sup> Posting *Requisitioner: Admin. *ABC: Php101,365.00 *RFQ PR No.: 2024-07-381 *SOF: 2024 CFIDP HSP 50299990 *PhilGEPS Ref. No.: 11310367 *Mode of Procurement: Negotiated - Small Value Procurement (Sec. 53.9)	10:15AM October 7, 2024	10:15AM October 15, 2024
7	Procurement and delivery of security surveillance and detection equipment for Farm Operation Office, 1 <sup>st</sup> Posting *Requisitioner: Admin./FOU *ABC: Php78,000.00 *RFQ PR No.: 2024-08-474 *SOF: CFIDP HSP 50299990 *PhilGEPS Ref. No.: 11310603 *Mode of Procurement: Negotiated - Small Value Procurement (Sec. 53.9)	10:30AM October 7, 2024	10:30AM October 15, 2024

This shall form an integral part of the Bid Documents.

For your guidance and information.

  
**SHERYLL S. LEE**  
BAC Chairperson

Noted:

  
**LIBERTY H. CANJA, PhD**  
Acting Department Manager III